	UDOT CONSTRUCTION MANAGEMENT GENERAL CONTRACTOR (CMGC)

ADVERTISING CHECKLIST

March 15, 2016

	Project Name:
	

	Project Number:
	
	Pin Number:
	

	Counties:
	
	CID Number:
	

	Contract Time:

(Choose One)
	Working Days

Or

Calendar Days
	
	Bid Opening Date:
	

	
	
	
	Completion Date:
	


I certify this bid package:

	UDOT Designer or Consultant Project Manager



              Date

UDOT Project Manager






              Date


Certified and received complete advertising package

UDOT Project Support Staff                                                                                   Date





	This bid package has been checked for bid-ability and constructability and is ready for advertising:

Resident Engineer







Date

Region Pre Construction Engineer





Date


************************CONSTRUCTION DEPARTMENT USE ONLY****************************
	Advertise Date
	
	Region
	

	DBE
	
	Wage Rates
	

	PM
	
	RE
	

	Items
	
	Book
	

	Additive Bidding
	
	Estimate Amt.
	


Check one of the following that applies to this project:

Row use below depends on which Phase is entered.
	CMGC: Phase 

 Early Procurement of Materials 

(Each Phase will have a separate PIN and Project Number)
	

	CMGC: Phase 

 Early Construction Items

(Each Phase will have a separate PIN and Project Number)
	

	CMGC: Other Items 

 

(Each Phase will have a separate PIN and Project Number)
	

	CMGC: Final advertising of remaining project items (whole project) 
	

	Comments and Special Instructions:




Check all applicable boxes depending on project type. 

Procurement and Construction columns under Initial or N/A: Mark as appropriate to your area.

	Required Items for CMGC Advertising Packet

An independent estimator must provide an Independent Cost Estimate (ICE)

to the Construction Division before bid opening for each project phase.
	Initial or N/A 

	
	Procurement
	Construction

	Provide For Each Project
	

	1.
	Environmental Study front page and Signature page. 
	
	

	2.
	Assignment Order Form C-050
	
	

	3.
	Local Government Projects: Construction Engineering Contract and Co-op agreement.
	
	

	4.
	Project Phase Approval Form (See Attachment)
	
	

	Provide for each Phase before advertisement
	

	5.
	Signed Right-of-Way Certification 

Local Government projects require approval on their letterhead.
	
	

	6.
	Signed Utilities Certification
Local Government projects require approval on their letterhead.
	
	

	7.
	Signed Region Traffic Certification
	
	

	8.
	Bridge Design Certification for all Structure Projects
	
	

	9.
	T-725 and (R-709 FHWA Projects) sent to Systems Planning and Programming
	
	

	10. 
	Non-participating funding sources or Local Government Betterments

Yes__________ No ____________
	
	

	11.
	Civil Rights Memo:  DBE Goal, EEO Training Hours, and Davis-Bacon Wage requirements for Federal Projects
	
	

	12.
	Risk Assessment Checklist  and E-mail for Tim Rodriguez 

OCIP – Insurance (() 

 
Contractor Provided (() 


Railroad  (() 

__
	
	

	13.
	Project Design Criteria (PDC) if applicable
	
	

	14.
	Engineer’s Estimate - check that asterisk bid items have a special provision.
	
	

	15.
	Cover Sheet and Summary Sheet or Table of Contents from the RFP
	
	

	  16.
	Advertisement from the RFP
	
	

	17.
	The Advertisement sent to the Newspaper and/or proof of list-server emailed to contractors
	
	

	18.
	Project No., Project Name, Concept, and County on the Title Plan Sheet and Engineers Estimate match exactly the ePM, screen 710, for the Construction Phase of the CMGC project.
	
	

	19.
	Verify that all digital certificates on the title sheet of the PDF plan set are valid. Insert TOC documents into specifications, and set status in ProjectWise to final.
	
	

	20.
	Typical advertising period 7-10 days (any advertising period less than 21 days requires Federal Highway approval.
	
	


Attachment #1 Example

Project Phase Justification:                         (Project Name)
Early Phase:  



(purchase of materials)

	Material
	Required (Long Lead time)
	Independent Contract

	Structural Steel
	No
	Yes

	
	
	

	
	
	

	
	
	

	
	
	


Narrative:

The cost of structural steel will increase by 5% on 1 February 2008.  An early procurement action to purchase this material for the I-80 project will save $250,000.  The contractor will be directed as to where store and leave this material in the even that they are not selected to complete the construction.  This purchase will not commit us to using the current contractor for construction.

	Project Manager


	

	Region Director
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